CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMAS8C00007 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group Nine
IAW Section C
1001 [Ship 1 (MV CAPE EDMONT)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew $3,327
OPTION
1001AB Phase IV w/ROS-5 Crew $3,137
OPTION
1001AC Phase IV RRF-10 Status $659
OPTION
1001AD Phase IV RRF-20 Status $659
OPTION
1001AE Phase IV RRF-30 Status $535
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew $772
OPTION
1001AG Phase V Activation w/o ROS Crew $1,875
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew $772
OPTION
1001AJ Phase V DeAct w/o ROS Crew $1,104
OPTION
PHASE O
1001AK Phase O Operations $794
OPTION
COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 [Ship 2 (MV CAPE DUCATO)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew $3,327
OPTION

1002AB Phase IV w/ROS-5 Crew $3,137
OPTION

1002AC Phase IV RRF-10 Status $659
OPTION

1002AD Phase IV RRF-20 Status $659
OPTION

1002AE Phase IV RRF-30 Status $535
OPTION

PHASE V ACTIVATION

1002AF Phase V Activation w/ROS Crew $772
OPTION

1002AG Phase V Activation w/o ROS Crew $1,875
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $772
OPTION
1002AJ Phase V DeAct w/o ROS Crew $1,104
OPTION

PHASE O
1002AK Phase O Operations $794
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9
1003 RESERVED

ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
1004 Assistant Port Engineer - Contract Year 1 $91,000
OPTION




1005

CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 2 AMOUNT

DTMAS8C00007 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Nine

IAW Section C

2001  [Ship 1 (MV CAPE EDMONT)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew $3,363
OPTION

2001AB Phase IV w/ROS-5 Crew $3,173
OPTION

2001AC Phase IV RRF-10 Status $682
OPTION

2001AD Phase IV RRF-20 Status $682
OPTION

2001AE Phase IV RRF-30 Status $549
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $803
OPTION

2001AG Phase V Activation w/o ROS Crew $1,939
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $803
OPTION
2001AJ Phase V DeAct w/o ROS Crew $1,145
OPTION

PHASE O
2001AK Phase O Operations $826
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 |Ship 2 (MV CAPE DUCATO)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew $3,363
OPTION

2002AB Phase IV w/ROS-5 Crew $3,173
OPTION

2002AC Phase IV RRF-10 Status $682
OPTION

2002AD Phase IV RRF-20 Status $682
OPTION

2002AE Phase IV RRF-30 Status $549
OPTION

PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew $803
OPTION

2002AG Phase V Activation w/o ROS Crew $1,939
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $803
OPTION
2002AJ Phase V DeAct w/o ROS Crew $1,145
OPTION

PHASE O
2002AK Phase O Operations $826
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9
2003 RESERVED

ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
2004 Assistant Port Engineer - Contract Year 2 $93,730
OPTION




2005

CANCELLATION CEILING FOR YEAR TWO

$70,619




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 3 AMOUNT

DTMAS8C00007 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Nine

IAW Section C

3001 [Ship 1 (MV CAPE EDMONT)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew $3,601
OPTION

3001AB Phase IV w/ROS-5 Crew $3,399
OPTION

3001AC Phase IV RRF-10 Status $728
OPTION

3001AD Phase IV RRF-20 Status $728
OPTION

3001AE Phase IV RRF-30 Status $579
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $867
OPTION

3001AG Phase V Activation w/o ROS Crew $2,072
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $867
OPTION
3001AJ Phase V DeAct w/o ROS Crew $1,231
OPTION

PHASE O
3001AK Phase O Operations $892
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 |Ship 2 (MV CAPE DUCATO)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew $3,601
OPTION

3002AB Phase IV w/ROS-5 Crew $3,399
OPTION

3002AC Phase IV RRF-10 Status $728
OPTION

3002AD Phase IV RRF-20 Status $728
OPTION

3002AE Phase IV RRF-30 Status $579
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew $867
OPTION

3002AG Phase V Activation w/o ROS Crew $2,072
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $867
OPTION
3002AJ Phase V DeAct w/o ROS Crew $1,231
OPTION

PHASE O
3002AK Phase O Operations $892
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9
3003 RESERVED

ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
3004 Assistant Port Engineer - Contract Year 3 $99,438
OPTION




3005

CANCELLATION CEILING FOR YEAR THREE

$58,444




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 4 AMOUNT

DTMAS8C00007 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Nine

IAW Section C

4001 [Ship 1 (MV CAPE EDMONT)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew $3,601
OPTION

4001AB Phase IV w/ROS-5 Crew $3,399
OPTION

4001AC Phase IV RRF-10 Status $728
OPTION

4001AD Phase IV RRF-20 Status $728
OPTION

4001AE Phase IV RRF-30 Status $579
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $867
OPTION

4001AG Phase V Activation w/o ROS Crew $2,072
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $867
OPTION
4001AJ Phase V DeAct w/o ROS Crew $1,231
OPTION

PHASE O
4001AK Phase O Operations $892
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 [Ship 2 (MV CAPE DUCATO)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew $3,601
OPTION

4002AB Phase IV w/ROS-5 Crew $3,399
OPTION

4002AC Phase IV RRF-10 Status $728
OPTION

4002AD Phase IV RRF-20 Status $728
OPTION

0002AE Phase IV RRF-30 Status $579
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew $867
OPTION

4002AG Phase V Activation w/o ROS Crew $2,072
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $867
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,231
OPTION

PHASE O
4002AK Phase O Operations $892
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9
4003 RESERVED

ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
4004 Assistant Port Engineer - Contract Year 4 $99,438
OPTION




4005

CANCELLATION CEILING FOR YEAR FOUR

$46,511




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 5 AMOUNT

DTMAS8C00007 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Nine

IAW Section C

5001  |Ship 1 (MV CAPE EDMONT)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew $3,713
OPTION

5001AB Phase IV w/ROS-5 Crew $3,506
OPTION

5001AC Phase IV RRF-10 Status $753
OPTION

5001AD Phase IV RRF-20 Status $753
OPTION

5001AE Phase IV RRF-30 Status $594
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $901
OPTION

5001AG Phase V Activation w/o ROS Crew $2,142
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $901
OPTION
5001AJ Phase V DeAct w/o ROS Crew $1,276
OPTION

PHASE O
5001AK Phase O Operations $927
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002  |Ship 2 (MV CAPE DUCATO)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew $3,713
OPTION

5002AB Phase IV w/ROS-5 Crew $3,506
OPTION

5002AC Phase IV RRF-10 Status $753
OPTION

5002AD Phase IV RRF-20 Status $753
OPTION

5002AE Phase IV RRF-30 Status $594
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew $901
OPTION

5002AG Phase V Activation w/o ROS Crew $2,142
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $901
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,276
OPTION

PHASE O
5002AK Phase O Operations $927
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9
5003 RESERVED

ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER
5004 Assistant Port Engineer - Contract Year 5 $102,421
OPTION




5005

CANCELLATION CEILING FOR YEAR FIVE

$34,336




